
EXHIBIT 1: COST ESTIMATE
2003 Bottomlands Floodability Investigation

Green River, UT - Colorado River, CO - Gunnison River, CO 
I. Labor per site

Task Project Manager Project Hyd. Eng. Field Crew 3-per.* Crew Chief I CadTech. HydroTech GPS Boat Average Costs Number Total 
Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost per site of sites costs

Task 1 - Hydrographic Surveying 1 $61 $0 10 $1,867 $0 2 $109 $0 $5 $108 10 $60 $2,097 8 $16,776
Task 2 - Engineering Analyses 1 $122 30 $2,477 $0 $0 10 $544 $0 $0 $0 $3,143 1 $3,143
Task 3 - Engineering Design 2 $244 70 $5,781 $0 $0 10 $544 $0 $0 $0 $6,568 3 $19,705
Task 4 - Construction Oversight 1 $61 $0 24 $4,481 64 $4,963 $0 $0 $8 $173 $0 $9,504 5 $47,522
Task 5 - Restoration Monitoirng 1 $61 $0 24 $4,481 $0 $0 $0 $13 $281 $0 $4,542 3 $13,625

Subtotal 5 $549 100 $8,258 58 $10,496 64 $4,963 22 $1,197 0 $0 26 $562 10 $60 $20,560 $100,772

II.  Other Direct Costs per site
Task 1 - Mileage Utah 800 Miles @ $0.36 Per Mile $288 $1,440
Task 1 - Mileage to G.J. / Delta Area 400 Miles @ $0.36 Per Mile $144 $1,440
Task 1 - Per Diem: Lodging and Food-10 days 8 Days @ $85.00 Per Day $680 $7,480

Subtotal $1,112 $10,360

III.  Total Estimated Costs (I. and II.)         Total Cost $21,672 $111,132

Rates Based on Option Year 3: Project Manager ($121.96); Project Hyd. Eng ($82.58); Crew Chief 1($77.54); Crew Member ($54.58); Cad Tech ($54.39); Hydrographic Tech ($69.59); GPS ($21.63); Boat ($6.03)

* Field crew consists of Data Collection Crew Chief 1($77.54) and 2 @ Crew Member ($54.58)


